Addendum No. 1
RFP No. 08RFPO03-FAC
August 28, 2008

RFP No. 08RFP03-FAC is herby changed as follows:

1. I Introduction-Summary of Intended Procureme@atragraph 4, is changed to:

All work will be performed on Saturdays and Sundagtveen the hours of
8:00 am and 5:00 pm.

2. Il. Procurement and Evaluation Process, Se&ibri, Paragraph 2 is changed to:

Questions or clarifications concerning this RFPste delivered in writing or via
email no later than 3:00 pm Tuesday, Septembed@3 o the following address:

Marin County Superior Court

Attn: Purchasing

3501 Civic Center Drive, Room 116
San Rafael, CA 94903

E-mail: pbids@marincourt.org

3. . Procurement and Evaluation Process, Se@ibri, Paragraph 3 is changed to:

Proposals must be delivered following the guideiset forth in Section 2.4y
3:00 pm Friday, September 5, 2008 to the followadgress:

Marin County Superior Court

Attn. Purchasing

3501 Civic Center Drive, Room 116
San Rafael, California 94903

4. Specifications, Section 01005, Paragraph 1.04sAhanged to:

Contractor shall limit all work activities and ue&premises so as not to interfere
with or disrupt Owner's occupancy and public accAfiscarpeting work, as well
as any other associated activities producing ntesels greater than those of
normal office activities, shall be performed onlgtlween the hours of 8:00 A.M.
and 5:00 P.M. on Saturdays and Sundays. Exceptiotiss restriction would be
limited to any such unique activities which, byithgature can be demonstrated to
the owner's representative to be absolutely, udabdy performed during normal
business hours, and any such exceptions, subjeptido approval by Owner's
representative and scheduled sufficiently in adeaioc Owner to coordinate its
operations around such disruptive activities. Gantor shall include as part of his
Bid the costs associated in scheduling work in etanace with the limitations set
forth in this subparagraph.



10.

Specifications, Section 01500, Paragraph 1.14sA&hanged to:

Owner will occupy premises during entire peridctonstruction. To facilitate the
Owner’s work, limit any noise activities to theltmhing:

1. Saturdays and Sundays between 8:00 A.M. HWAM..

Specifications, Section 09680, Paragraph 1.0&%5Bhanged to:
Removal of existing carpet, including carpet adhewhere present, except that
existing multi-purpose adhesive present on wooti@las, steps, and bases after

carpet removal may remain in place provided suctdition would not adversely
affect the installation.

. Specifications, Section 09680, Paragraph 1.0&Ehanged to:

Protection of adjacent surfaces and installed ¢anpe clean-up. Where new carpet
abuts existing topset rubber wall base, Contraotay, at Contractor's option,
remove and replace the existing wall base with maerial that shall be provided
by the Owner upon request.

Specifications, Section 09680, Article 1.03] ag¢w Paragraph 1.03 B.:

Owner shall provide at no cost to Contractor alnepset rubber wall base
required to complete the installation of carpetudiag the removal of existing
rubber wall base and replacement of it with newemail;, if so elected by
Contractor."

Specifications, Section 09680, Article 2.0 ag@w Paragraph 2.02 D.:

Adhesive for Rubber Wall Base: Product of Contréstohoice, specifically
manufactured for the purpose of installing rubbal Wwase and approved by the
rubber base manufacturer, BurkeMercer Flooring &ets] Inc.

Specifications, Section 09680, Paragraph B.0% changed to:

All existing carpet adhesive shall be removed fioncrete substrates that are to
receive new carpet tile under this contract. Anigtaxg carpet adhesive found to
remain on wood surfaces of raised platform ardapssand bases after removal of
the existing carpet that is not loose or otheninssuch condition that might
jeopardize a fully successful and serviceable llagtan of new carpet may remain in
place, over which new multi-purpose adhesive magmied glue-down installation
of sheet goods carpet on such surfaces.



11. Specifications, Section 09680, Paragraph B.Q0% changed to:

At perimeter walls, extend new carpeting undertexgswood, metal or topset rubber
wall bases in the same manner as is exhibitedeiexisting installation. This shall be
accomplished without removing any components ohtle¢al or wood bases, that
provide adequate clearance for insertion of the caywet under them. At
Contractor's option, any existing rubber base neageinoved for the purposes of
more convenient carpet installation and thereaéiplaced with new topset base
material that shall be provided by the Owner atost to Contractor. It has been
determined that there exists approximately 1,354l feet of topset rubber base at
perimeters of areas that constitute this carpgéacement project. In a minority of the
instances of rubber base presence where the ta@paddige existing base is exposed
and not capped with painted hardwood trim, runasblade behind the top of the
base to cut through the paint neatly, before rengthe rubber base.

END OF ADDENDUM



